
$______5%_____ $______5%_____ $___________ $___________ $___________ $___________
Bid Bond Bid Bond Bid Bond Bid Bond Bid Bond Bid Bond
Cert. Ck. Cert. Ck. Cert. Ck. Cert. Ck. Cert. Ck. Cert. Ck.
Off. Ck. Off. Ck. Off. Ck. Off. Ck. Off. Ck. Off. Ck.
Cash Ck. Cash Ck. Cash Ck. Cash Ck. Cash Ck. Cash Ck.

Total Bid Price Total Bid Price Total Bid Price Total Bid Price Total Bid Price Total Bid Price
Item Number Detailed Description 1 2 3 4 5 6

1 Fabricate the Control Panels 66,000.00$                  74,300.00$                  
2 Labor and Materials to install the Control Panels  $                  27,000.00  $                  14,100.00 
3 Fabricate the Drive Panels 109,000.00$                120,400.00$                
4 Labor and Materials to install the Drive Panels 41,000.00$                  19,200.00$                  
5 Purchase and Install Flow Meters 31,000.00$                  20,900.00$                  
6 Supply Pump and Motor Systems 138,000.00$                167,400.00$                
7 Labor and Materials to Install Pump Systems East Plant Phase 1 19,000.00$                  9,200.00$                     

8 Labor and Materials to Install Pump Systems East Plant Phase 2 18,000.00$                  16,400.00$                  
9 Labor and Materials to Install Pump Systems East Plant Phase 3 14,000.00$                  5,700.00$                     

10 Labor and Materials to Install Pump Systems East Plant Phase 4 22,000.00$                  21,000.00$                  
11 Labor and Materials to Install Pump Systems West Plant Phase 1 18,000.00$                  10,400.00$                  
12 Labor and Materials to Install Pump Systems West Plant Phase 2 20,000.00$                  14,600.00$                  
13 Labor and Materials to Install Pump Systems West Plant Phase 3 20,000.00$                  10,800.00$                  
14 Labor and Materials to Install Pump Systems West Plant Phase 4 11,000.00$                  5,000.00$                     
15 Labor and Materials to Install Pump Systems West Plant Phase 5 12,000.00$                  2,000.00$                     
16 Labor and Materials to Install Pump Systems West Plant Phase 6 19,000.00$                  20,300.00$                  

17 Grand Total 585,000.00$                531,700.00$                

FOR:       SLUDGE PUMP REPLACEMENT PROJECT

DEPT:     DPU/WATER TREATMENT
DATE:     5/27/14
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                                   CITY OF TOLEDO BID SHEET



City of Toledo Bid Sheet

  DATE:     5/27/14
Price Per Unit to 
Include Delivery Additional Charge

Price Per Unit to 
Include Delivery Additional Charge

Price Per Unit to 
Include Delivery Additional Charge

Price Per Unit to 
Include Delivery Additional Charge

Price Per Unit to 
Include Delivery Additional Charge

Item Number Material Description
1 Heavy Duty Demolition and Sorting Grapple
2 Adapter For Rigid Mounting
3 2nd rotation motor
4 Final Install

4

$__________
Bid Bond
Cert. Ck.
Off. Ck.
Cash Ck.

5

$__________

1

Cash Ck.

2 3

Bid Bond
Cert. Ck.

Off. Ck.
Cash Ck.

Off. Ck.
Cash Ck.

Bid Bond
Cert. Ck.
Off. Ck.
Cash Ck.

$__________ $__________
Bid Bond
Cert. Ck.

 FOR:       Purchase of Heavy Duty Demolition and Sorting Grab 
                for an EC220DL Volvo Demolition Crawler Excavator

  DEPT:     DPS/Fleet

$__________
Bid Bond
Cert. Ck.
Off. Ck.

NO BIDDERS 


	5.27.14 Sludge Pump
	Goods

	5.27.14 Sorting Grab
	SHEET




