
City of Toledo Bid Sheet

Price
Additional 

Charge Price
Additional 

Charge Price
Additional 

Charge Price
Additional 

Charge Price
Additional 

Charge

Service Detailed Description
Supply, Fabrication and 
Delivery of Steel Rear 
Joint for MLK

Steel, Rear Joint, four sections, including all 
associated coating, steel and hardware

$__________

Cash Ck.

4

$__________
Bid Bond
Cert. Ck.
Off. Ck.
Cash Ck.

3

Bid Bond
Cert. Ck.
Off. Ck.
Cash Ck.

$__________
Bid Bond
Cert. Ck.
Off. Ck.Off. Ck.

Cash Ck.

5

$__________
Bid Bond
Cert. Ck.
Off. Ck.
Cash Ck.

21

Non-Responsive
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                          FOR:       STEEL FABRICATION MARTIN LUTHER KING
                                           JR. BRIDGE JOINT REPLACEMENT
                           DEPT:     ENGINEERING SERVICES
                           DATE:     2/25/14

     $___NONE_______
Bid Bond
Cert. Ck.



                              CITY OF TOLEDO BID SHEET

FOR:       RFP FOR ENGINEERING DESIGN FOR ARLINGTON AVENUE AND $___N/A_______$___N/A_______$___N/A_______ $___N/A_____
                HEATHERDOWNS COUNTRY CLUB SANITARY SEWER OVERFLOW Bid Bond Bid Bond Bid Bond Bid Bond Bid Bond Bid Bond
                ANALYSIS AND RECOMMENDATIONS Cert. Ck. Cert. Ck. Cert. Ck. Cert. Ck. Cert. Ck. Cert. Ck.
DEPT:     WATER DISTRIBUTION Off. Ck. Off. Ck. Off. Ck. Off. Ck. Off. Ck. Off. Ck.
DATE:     2/25/14 Cash Ck. Cash Ck. Cash Ck. Cash Ck. Cash Ck. Cash Ck.

1 2 3 4 5 6

Total Estimated Basic Project Cost $100,714.48 76,180.00$        89,176.85$        77,000.00$        
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	MLK Joint Replacement 2.25.14
	GROUP A Police

	RFP for Sanitary Sewer Overflow
	Goods


