



Project Home

Customer Support Information
 appia-support@infotechfl.com
 (352) 381-4888
 (888) 352-2439

LUC - Detroit Avenue - Roundabouts (Bids Opened): The project includes roadway reconstruction and geometric realignments, the installation of two mult...

[Reject Bids](#) • [Export](#) • [Project Security](#) • [Post Bid Data](#) • [Export Bid Tabs](#) • [Archive](#) • [Query](#)

Overview [Change](#)

Description: The project includes roadway reconstruction and geometric realignments, the installation of two multilane roundabouts, pavement removal, new asphalt pavement, new sidewalk, new multiuse paths, drainage and water main improvements, new traffic control signal, signing and striping, ADA compliant curb ramps, new curb, and curb and gutter.

Work Type:	Location:
Date Advertised: 05/10/2014	Last Modification: 06/03/2014
Letting Date: 06/03/2014	Letting Location: Purchasing Division
Bids Due Time: 02:00 PM	Bids Open Time: 02:00 PM
EBS Filename: LUC_-_Detroit_Avenue_-_Roundabouts.ebs	Addendum Count: 2
LUC_-_Detroit_Avenue_-_Roundabouts.001	
LUC_-_Detroit_Avenue_-_Roundabouts.002	

Bids

[Enter](#) [Load](#) [Fetch](#)

Rank	Contractor	Submitted Bid Total	% Deviation from Estimate	% Over Low Bid	Bid Items Complete?	
Award 1	Geddis Paving and Exc., Inc.	12:00 AM \$4,693,071.28	0.00%	Yes	Change X	
Award 2	Miller Bros. Const	12:00 AM \$4,914,385.40	4.72%	Yes	Change X	
Award 3	Crestline Paving & Excavating Co Inc.	12:00 AM \$5,264,758.90	12.18%	Yes	Change X	
(3 Bids)	Engineer's Estimate:	\$0.00				

Items

Time Limits [Add](#)

Funding [Add](#)

Attachments [Change](#)

Links [Add](#)



City of Toledo Bid Sheet

FOR: Landfill Gas Collection and Control System (GCCS) Moonitoring, Operations and Maintenance

DEPT: DPS/Solid Waste
DATE: 6/3/14

SCS Engineers	American Environmental Group, Ltd.	Civil & Environmental Consultants, Inc.	Monitoring Control and Compliance Inc.	Golder Associates, Inc.	CB&I Environmental & Infrastructure
\$ N/A	\$ N/A	\$ N/A	\$ N/A	\$ N/A	\$ N/A
Bid Bond	Bid Bond	Bid Bond	Bid Bond	Bid Bond	Bid Bond
Cert. Ck.	Cert. Ck.	Cert. Ck.	Cert. Ck.	Cert. Ck.	Cert. Ck.
Off. Ck.	Off. Ck.	Off. Ck.	Off. Ck.	Off. Ck.	Off. Ck.
Cash Ck.	Cash Ck.	Cash Ck.	Cash Ck.	Cash Ck.	Cash Ck.

Unit Cost	Total Estimated Cost												
-----------	----------------------	-----------	----------------------	-----------	----------------------	-----------	----------------------	-----------	----------------------	-----------	----------------------	-----------	----------------------

Task No.	Task	1		2		3		4		5		6	
1	Hoffman Road Landfill Monthly Monitoring and O&M	\$ 2,400.00	\$ 28,800.00	\$ 2,450.00	\$ 29,400.00	\$ 1,280.00	\$ 15,360.00	\$ 2,075.00	\$ 24,900.00	\$ 1,775.00	\$ 21,300.00	\$ 800.00	\$ 9,600.00
2	15 Day Well Re-Monitoring	\$ 900.00	\$ 10,800.00	\$ 650.00	\$ 7,800.00	\$ 510.00	\$ 6,120.00	\$ 399.00	\$ 4,782.00	\$ 745.00	\$ 8,940.00	\$ 300.00	\$ 3,600.00
3	Monthly Data Recording and Recordkeeping	\$ 900.00	\$ 10,800.00	\$ 595.00	\$ 7,140.00	\$ 810.00	\$ 9,720.00	\$ 620.00	\$ 7,440.00	\$ 1,300.00	\$ 15,600.00	\$ 250.00	\$ 3,000.00
4	Quarterly Surface Emissions Monitoring	\$ 2,100.00	\$ 8,400.00	\$ 1,500.00	\$ 6,000.00	\$ 710.00	\$ 2,840.00	\$ 797.00	\$ 3,188.00	\$ 925.00	\$ 3,700.00	\$ 650.00	\$ 2,600.00
5	Surface Emissions Re-Monitoring Events	\$ 900.00	\$ 3,600.00	\$ 1,500.00	\$ 6,000.00	\$ 445.00	\$ 1,780.00	\$ 445.00	\$ 1,779.00	\$ 485.00	\$ 1,940.00	\$ 250.00	\$ 1,000.00
6	Routine Inspection and Maintenance	\$ 800.00	\$ 800.00	\$ 2,000.00	\$ 2,000.00	\$ 7,605.00	\$ 7,605.00	\$ 2,950.00	\$ 2,950.00	\$ 4,500.00	\$ 4,500.00	\$ 6,000.00	\$ 6,000.00
7	Reporting	\$ 18,400.00	\$ 18,400.00	\$ 20,030.00	\$ 20,030.00	\$ 15,525.00	\$ 15,525.00	\$ 14,246.00	\$ 14,246.00	\$ 9,500.00	\$ 9,500.00	\$ 13,500.00	\$ 13,500.00
8	Monthly Greenhouse Gas (GHG) Compliance Monitoring	\$ 600.00	\$ 7,200.00	\$ 40.00	\$ 480.00	\$ 180.00	\$ 2,160.00	\$ 358.00	\$ 4,296.00	\$ 960.00	\$ 11,520.00	\$ 175.00	\$ 2,100.00
9	Stickney Avenue O&M	\$ 1,500.00	\$ 18,000.00	\$ 700.00	\$ 8,400.00	\$ 735.00	\$ 8,820.00	\$ 519.00	\$ 6,228.00	\$ 2,000.00	\$ 24,000.00	\$ 400.00	\$ 4,800.00
	Routine Estimated Total		\$ 106,800.00		\$ 87,250.00		\$ 69,930.00		\$ 69,809.00		\$ 101,000.00		\$ 46,200.00
	Recommended Labor, Parts, Materials and Supplies (Non-routine) ALLOWANCE		\$ 30,000.00		\$ 30,000.00		\$ 30,000.00		\$ 30,000.00		\$ 30,000.00		\$ 30,000.00
	TITLE V PERMIT REVIEW AND RECOMMENDATIONS		\$ 5,000.00		\$ 5,000.00		\$ 5,000.00		\$ 5,000.00		\$ 5,000.00		\$ 5,000.00
	Annual Estimated Total		\$ 141,800.00		\$ 122,250.00		\$ 104,930.00		\$ 104,809.00		\$ 136,000.00		\$ 81,200.00

ALTERNATE 1 Weekly O&M Pricing													
Task No.	TASK												
1	Hoffman Road Landfill Monthly Monitoring and O&M (includes GHG Monitoring)	\$ 950.00	\$ 49,400.00	\$ 725.00	\$ 37,700.00	\$ 805.00	\$ 41,860.00	\$ 992.00	\$ 51,584.00	\$ 1,185.00	\$ 61,620.00	\$ 650.00	\$ 33,800.00
2	Monthly Data Recording and Recordkeeping	\$ 900.00	\$ 10,800.00	\$ 595.00	\$ 7,140.00	\$ 895.00	\$ 10,740.00	\$ 620.00	\$ 7,440.00	\$ 1,300.00	\$ 15,600.00	\$ 250.00	\$ 3,000.00
3	Quarterly Surface Emissions Monitoring	\$ 2,100.00	\$ 8,400.00	\$ 1,500.00	\$ 6,000.00	\$ 710.00	\$ 2,840.00	\$ 797.00	\$ 3,188.00	\$ 925.00	\$ 3,700.00	\$ 650.00	\$ 2,600.00
4	Surface Emissions Re-Monitoring Events	\$ 900.00	\$ 3,600.00	\$ 1,500.00	\$ 6,000.00	\$ 445.00	\$ 1,780.00	\$ 445.00	\$ 1,780.00	\$ 485.00	\$ 1,940.00	\$ 250.00	\$ 1,000.00
5	Routine Inspection and Maintenance	\$ 800.00	\$ 800.00	\$ 2,000.00	\$ 2,000.00	\$ 7,605.00	\$ 7,605.00	\$ 2,950.00	\$ 2,950.00	\$ 4,500.00	\$ 4,500.00	\$ 6,000.00	\$ 6,000.00
6	Reporting	\$ 18,400.00	\$ 18,400.00	\$ 20,030.00	\$ 20,030.00	\$ 17,685.00	\$ 17,685.00	\$ 14,246.00	\$ 14,246.00	\$ 9,500.00	\$ 9,500.00	\$ 13,500.00	\$ 13,500.00
7	Stickney Avenue O&M	\$ 1,500.00	\$ 18,000.00	\$ 700.00	\$ 8,400.00	\$ 735.00	\$ 8,820.00	\$ 519.00	\$ 6,228.00	\$ 2,000.00	\$ 24,000.00	\$ 400.00	\$ 4,800.00
	Routine Estimated Total		\$ 109,400.00		\$ 87,270.00		\$ 91,330.00		\$ 87,416.00		\$ 120,860.00		\$ 64,700.00
	Recommended Labor, Parts, Materials and Supplies (Non-routine) ALLOWANCE		\$ 30,000.00		\$ 30,000.00		\$ 30,000.00		\$ 30,000.00		\$ 30,000.00		\$ 30,000.00
	TITLE V PERMIT REVIEW AND RECOMMENDATIONS		\$ 5,000.00		\$ 5,000.00		\$ 5,000.00		\$ 5,000.00		\$ 5,000.00		\$ 5,000.00
	Annual Estimated Total		\$ 144,400.00		\$ 122,270.00		\$ 126,330.00		\$ 122,416.00		\$ 155,860.00		\$ 99,700.00



CITY OF TOLEDO BID SHEET

FOR: SUPPLY HOT WATER CONTROL SYSTEM FOR THE DIGESTERS

DEPT: DPU/WATER RECLAMATION

DATE: 6/3/14

No Bidders					
\$ _____	\$ _____	\$ _____	\$ _____	\$ _____	\$ _____
Bid Bond	Bid Bond	Bid Bond	Bid Bond	Bid Bond	Bid Bond
Cert. Ck.	Cert. Ck.	Cert. Ck.	Cert. Ck.	Cert. Ck.	Cert. Ck.
Off. Ck.	Off. Ck.	Off. Ck.	Off. Ck.	Off. Ck.	Off. Ck.
Cash Ck.	Cash Ck.	Cash Ck.	Cash Ck.	Cash Ck.	Cash Ck.
Lump Sum	Lump Sum	Lump Sum	Lump Sum	Lump Sum	Lump Sum
1	2	3	4	5	6
<u>Material Number</u>	<u>Detailed Description</u>				
20002248	Supply Hot Water Control System to the Digesters				



CITY OF TOLEDO BID SHEET

FOR: JANITORIAL SERVICES FOR FACILITY AND FLEET OPERATIONS

DEPT: DPS/FACILITY AND FLEET

DATE: 6/3/14

Extreme Detail

\$ N/A	\$	\$	\$	\$	\$
Bid Bond					
Cert. Ck.					
Off. Ck.					
Cash Ck.					
Priced as listed below					

Item Number	Detailed Description	1	2	3	4	5	6
1	Housekeeping Task						
	Total Monthly Hours:	86					
	Labor Hourly Rate for tasking:	\$ 17.00					
	Total Monthly Cost:	\$ 1,462.00					
2	Hourly labor costs for <u>emergency</u> non-scheduled services or for additional work with tasking of light bulb changing, sidewalk snow removal and salting near buildings. Extra labor for flood clean-up. City will honor labor laws for overtime and any material expenses. This is not a substitute for major flood/fire restoration work by licensed contractors.						
	Straight time hourly rate:	\$ 25.00					
3	Submit square foot cost to clean carpeting per specifications and general guidelines.						
	Carpet Cleaning (per square foot):	\$ 0.20					
4	Submit square foot cost to strip/wax hard floor surfaces per specifications and general guidelines.						
	Hard Surface Flooring (per square foot):	\$ 0.20					
5	Submit cost of emergency cleaning needs of body fluid, including cost of required sanitizing kit for each occurrence.						
	Emergency Cleaning of Body Fluids:	\$25.00 + \$25.00 kit fee					



City of Toledo Bid Sheet

FOR: 3000 TONS (MORE OR LESS) LIQUID ALUM

DEPT: DPU/WATER TREATMENT
DATE: 6/3/14

		PVS Nolwood			Chemtrade Chemicals US LLC			USALCO Fairfield Plant, LLC			Kemira Water Solutions, Inc.				
		\$ 5%			\$ 5%			\$ 5%			\$ 5%				
		Bid Bond													
		Cert. Ck.													
		Off. Ck.													
		Cash Ck.													
Unit Price per dry ton, not including tax	Delivery made in ___ calendar days from date of notice to ship	Freight Rate (if not included in unit price)	Unit Price per dry ton, not including tax	Delivery made in ___ calendar days from date of notice to ship	Freight Rate (if not included in unit price)	Unit Price per dry ton, not including tax	Delivery made in ___ calendar days from date of notice to ship	Freight Rate (if not included in unit price)	Unit Price per dry ton, not including tax	Delivery made in ___ calendar days from date of notice to ship	Freight Rate (if not included in unit price)	Unit Price per dry ton, not including tax	Delivery made in ___ calendar days from date of notice to ship	Freight Rate (if not included in unit price)	
Material Number		Material Description		1			2			3			4		
10049641	Liquid Alum	\$285.00	1-3 days	included	\$249.00	1-2 Days	Included	\$432.33	3 Days	Included	\$598.00	4 Days	Included		



CITY OF TOLEDO BID SHEET

FOR: WATER METERS

DEPT: DPU/WATER RECLAMATION

DATE: 6/3/14

Badger Meter, Inc.						
\$ 5%	\$	\$	\$	\$	\$	\$
Bid Bond						
Cert. Ck.						
Off. Ck.						
Cash Ck.						
Price per Unit to Include Delivery						

Item Number	Detailed Description	1	2	3	4	5	6
1	<p><u>5/8" WATER METERS</u> less tailpiece, in accordance with the attached specifications, complete with waterproof encoder register, with pre-podded, pre-programmed radio/cellular style transmitter, plastic meter chamber in lieu of bronze Delivery will be made in _____ calendar days from receipt of order Manufacturer _____ Model No. _____ Weight, less coupling _____ # per meter Add-on Bronze Connections - \$ _____</p>	\$ 133.00					
2	<p><u>3/4" WATER METERS</u> less tailpiece, in accordance with the attached specifications, complete with waterproof encoder register, with pre-podded, pre-programmed radio/cellular style transmitter, plastic meter chamber in lieu of bronze Delivery will be made in _____ calendar days from receipt of order Manufacturer _____ Model No. _____ Weight, less coupling _____ # per meter Add-on Bronze Connections - \$ _____</p>	\$ 151.00					
3	<p><u>1" WATER METERS</u></p>						

	<p>less tailpiece, in accordance with the attached specifications, complete with waterproof encoder register, with pre-podded, pre-programmed radio/cellular style transmitter, plastic meter chamber in lieu of bronze</p> <p>Delivery will be made in _____ calendar days from receipt of order</p> <p>Manufacturer _____</p> <p>Model No. _____</p> <p>Weight, less coupling _____ # per meter</p> <p>Add-on Bronze Connections - \$ _____</p>	\$ 196.00					
4	<p><u>1 1/2" WATER METERS</u></p> <p>less tailpiece, in accordance with the attached specifications, complete with waterproof encoder register, with pre-podded, pre-programmed radio/cellular style transmitter, plastic meter chamber in lieu of bronze, flange kit</p> <p>Delivery will be made in _____ calendar days from receipt of order</p> <p>Manufacturer _____</p> <p>Model No. _____</p> <p>Weight, less coupling _____ # per meter</p> <p>Add-on Bronze Connections - \$ _____</p>	\$ 375.00					
5	<p><u>2" COMPOUND WATER METERS</u></p> <p>with water proof encoder registers, with pre-podded, pre-programmed radio/cellular style transmitters, with bronze strainers and flange kit, in accordance with the attached specifications</p> <p>Delivery will be made in _____ calendar days from receipt of order</p> <p>Manufacturer _____</p> <p>Model No. _____</p> <p>Weight, less coupling _____ # per meter</p>	\$ 1,684.00					
6	<p><u>2" DIRECT READING TURBO WATER METERS</u></p> <p>waterproof encoder register, with pre-podded, pre-programmed radio/cellular style transmitter, with bronze strainers and flange kit, in accordance with the attached specifications</p> <p>Delivery will be made in _____ calendar days from receipt of order</p> <p>Manufacturer _____</p>	\$ 822.00					

	Model No. _____ Weight, less coupling _____ # per meter						
7	3" COMPOUND WATER METERS with water proof encoder registers, with pre-podded, pre-programmed radio/cellular style transmitters, with bronze strainers and flange kit, in accordance with the attached specifications Delivery will be made in _____ calendar days from receipt of order Manufacturer _____ Model No. _____ Weight, less coupling _____ # per meter	\$ 2,004.00					
8	3" DIRECT READING TURBO WATER METERS waterproof encoder register, with pre-podded, pre-programmed radio/cellular style transmitter, with bronze strainers and flange kit, in accordance with the attached specifications Delivery will be made in _____ calendar days from receipt of order Manufacturer _____ Model No. _____ Weight, less coupling _____ # per meter	\$ 1,092.00					
9	4" COMPOUND WATER METERS with water proof encoder registers, with pre-podded, pre-programmed radio/cellular style transmitters, with bronze strainers and flange kit, in accordance with the attached specifications Delivery will be made in _____ calendar days from receipt of order Manufacturer _____ Model No. _____ Weight, less coupling _____ # per meter	\$ 2,944.00					
10	4" DIRECT READING TURBO WATER METERS waterproof encoder register, with pre-podded, pre-programmed radio/cellular style transmitter, with bronze strainers and flange kit, in accordance with the attached specifications Delivery will be made in _____ calendar days from receipt of order Manufacturer _____	\$ 1,452.00					

	Model No. _____ Weight, less coupling _____ # per meter					
11	6" COMPOUND WATER METERS with water proof encoder registers, with pre-podded, pre-programmed radio/cellular style transmitters, with bronze strainers and flange kit, in accordance with the attached specifications Delivery will be made in _____ calendar days from receipt of order Manufacturer _____ Model No. _____ Weight, less coupling _____ # per meter	\$ 4,044.00				
12	6" DIRECT READING TURBO WATER METERS waterproof encoder register, with pre-podded, pre-programmed radio/cellular style transmitter, with bronze strainers and flange kit, in accordance with the attached specifications Delivery will be made in _____ calendar days from receipt of order Manufacturer _____ Model No. _____ Weight, less coupling _____ # per meter	\$ 2,822.00				
13	8" COMPOUND WATER METERS with water proof encoder registers, with pre-podded, pre-programmed radio/cellular style transmitters, with bronze strainers and flange kit, in accordance with the attached specifications Delivery will be made in _____ calendar days from receipt of order Manufacturer _____ Model No. _____ Weight, less coupling _____ # per meter	\$ 7,043.78				
14	8" DIRECT READING TURBO WATER METERS waterproof encoder register, with pre-podded, pre-programmed radio/cellular style transmitter, with bronze strainers and flange kit, in accordance with the attached specifications Delivery will be made in _____ calendar days from receipt of order Manufacturer _____	\$ 3,522.00				

	Model No. _____ Weight, less coupling _____ # per meter						
15	10" COMPOUND WATER METERS with water proof encoder registers, with pre-podded, pre-programmed radio/cellular style transmitters, with bronze strainers and flange kit, in accordance with the attached specifications Delivery will be made in _____ calendar days from receipt of order Manufacturer _____ Model No. _____ Weight, less coupling _____ # per meter	\$ 14,781.68					
16	10" DIRECT READING TURBO WATER METERS waterproof encoder register, with pre-podded, pre-programmed radio/cellular style transmitter, with bronze strainers and flange kit, in accordance with the attached specifications Delivery will be made in _____ calendar days from receipt of order Manufacturer _____ Model No. _____ Weight, less coupling _____ # per meter	\$ 5,522.00					
17	12" DIRECT READING TURBO WATER METERS waterproof encoder register, with pre-podded, pre-programmed radio/cellular style transmitter, with bronze strainers and flange kit, in accordance with the attached specifications Delivery will be made in _____ calendar days from receipt of order Manufacturer _____ Model No. _____ Weight, less coupling _____ # per meter	\$ 6,072.00					
	ADD ITEMS NOT SPECIFIED IN CONTRACT						
	TOTAL BID PRICE	\$ 2,363,986.20					