





**City of Toledo Bid Sheet**

**FOR: SEVERN TRENT CHLORINE SYSTEM PARTS AND SERVICES**

**DEPT: DPU/WATER RECLAMATION**

**DATE: 6/10/14**

**No Bidders**

<b>No Bidders</b>								
\$ _____			\$ _____			\$ _____		
Bid Bond			Bid Bond			Bid Bond		
Cert. Ck.			Cert. Ck.			Cert. Ck.		
Off. Ck.			Off. Ck.			Off. Ck.		
Cash Ck.			Cash Ck.			Cash Ck.		
Material Mark-up % over cost	Labor Rate \$ per hour	Other Charges	Material Mark-up % over cost	Labor Rate \$ per hour	Other Charges	Material Mark-up % over cost	Labor Rate \$ per hour	Other Charges
<b>1</b>			<b>2</b>			<b>3</b>		
<b>Material Description</b>								
Supply Severn Trent parts, components and services for the Chlorine System.								



**CITY OF TOLEDO BID SHEET**

FOR: JANITORIAL SERVICES FOR DOWNTOWN BUILDINGS

DEPT: DPS/FACILITY AND FLEET

DATE: 6/10/14

		S & R Cleaning and Recovery	Job1USA	Extreme Detail Cleaning and Construction Service	GDI Omni	Kynard Enterprises	
		\$ N/A	\$ N/A	\$ N/A	\$ N/A	\$ N/A	\$
		Bid Bond	Bid Bond	Bid Bond	Bid Bond	Bid Bond	Bid Bond
		Cert. Ck.	Cert. Ck.	Cert. Ck.	Cert. Ck.	Cert. Ck.	Cert. Ck.
		Off. Ck.	Off. Ck.	Off. Ck.	Off. Ck.	Off. Ck.	Off. Ck.
		Cash Ck.	Cash Ck.	Cash Ck.	Cash Ck.	Cash Ck.	Cash Ck.
Item Number	Detailed Description	1	2	3	4	5	6
<b>SAFETY BUILDING</b>							
1	Housekeeping Task						
	<b>Total Monthly Hours:</b>	480	563	490	550	Flat Rate for Monthly Janitorial	
	<b>Labor Hourly Rate for tasking:</b>	\$ 20.00	\$ 16.92	\$ 17.50	\$ 19.70	N/A (Rate is based on \$19.00 per hour)	
	<b>Total Monthly Cost:</b>	\$ 9,600.00	\$ 9,525.96	\$ 8,575.00	\$ 10,835.00	\$8,600.00 Fixed Flat Rate	
2	Hourly labor costs for <i>emergency</i> non-scheduled services or for additional work with tasking of light bulb changing, sidewalk snow removal and salting near buildings. Extra labor for flood clean-up. City will honor labor laws for overtime and any material expenses. This is not a substitute for major flood/fire restoration work by licensed contractors.						
	<b>Straight time hourly rate:</b>	\$ 25.00	\$ 16.92	\$ 25.00	\$ 19.70	\$ 20.00	
3	Submit square foot cost to clean carpeting per specifications and general guidelines.						
	<b>Carpet Cleaning (per square foot):</b>	N/A	\$ 16.92	\$0.22 per sq ft	\$ 0.07	\$ 0.20	
			(OT \$21.26)				
4	Submit square foot cost to strip/wax hard floor surfaces per specifications and general guidelines.						

	<b>Hard Surface Flooring (per square foot):</b>	N/A	N/A	\$0.22 per sq ft	\$ 0.35	\$ 0.20	
5	Submit cost of emergency cleaning needs of body fluid, including cost of required sanitizing kit for each occurrence.						
	<b>Emergency Cleaning of Body Fluids:</b>	\$ 45.00	\$16.92 + \$15.75 for kit	\$25.00 per hour + \$25.00 kit	\$ 25.95	\$ 45.00	
	<b>REGIONAL CRIMINAL JUSTICE CENTER</b>						
1	Housekeeping Task						
	<b>Total Monthly Hours:</b>	\$ 490.00	606	747.5	575	Flat Rate for Monthly Janitorial	
	<b>Labor Hourly Rate for tasking:</b>	\$ 20.00	\$ 16.92	\$ 17.50	\$ 19.70	N/A (Rate is based on \$19.00 per hour)	
	<b>Total Monthly Cost:</b>	\$ 9,800.00	\$ 10,253.52	\$ 13,081.25	\$ 11,327.50	\$8,200.00 Fixed Flat Rate	
2	Hourly labor costs for <i>emergency</i> non-scheduled services or for additional work with tasking of light bulb changing, sidewalk snow removal and salting near buildings. Extra labor for flood clean-up. City will honor labor laws for overtime and any material expenses. This is not a substitute for major flood/fire restoration work by licensed contractors.						
	<b>Straight time hourly rate:</b>	\$ 25.00	\$ 16.92	\$ 25.00	\$ 19.70	\$ 20.00	
3	Submit square foot cost to clean carpeting per specifications and general guidelines.						
	<b>Carpet Cleaning (per square foot):</b>	N/A	N/A	\$0.22 per sq ft	\$ 0.07	\$ 0.20	
4	Submit square foot cost to strip/wax hard floor surfaces per specifications and general guidelines.						
	<b>Hard Surface Flooring (per square foot):</b>	N/A	\$ 0.24	\$0.22 per sq ft	\$ 0.35	\$ 0.20	
5	Submit cost of emergency cleaning needs of body fluid, including cost of required sanitizing kit for each occurrence.						

	Emergency Cleaning of Body Fluids:	\$ 45.00	\$16.92 + \$15.75 for kit	\$25.00 per hour + \$25.00 kit	\$ 25.95	\$ 45.00	
	<b>ALARMS BUILDING</b>						
1	Housekeeping Task						
	Total Monthly Hours:	86	130	53.5	160		Flat Rate for Monthly Janitorial
	Labor Hourly Rate for tasking:	\$ 20.00	\$ 16.92	\$ 17.50	\$ 19.70		N/A (Rate is based on \$19.00 per hour)
	Total Monthly Cost:	\$ 1,720.00	\$ 2,199.60	\$ 936.25	\$ 3,152.00		\$2,000.00 Fixed Flat Rate
2	Hourly labor costs for <i>emergency</i> non-scheduled services or for additional work with tasking of light bulb changing, sidewalk snow removal and salting near buildings. Extra labor for flood clean-up. City will honor labor laws for overtime and any material expenses. This is not a substitute for major flood/fire restoration work by licensed contractors.						
	Straight time hourly rate:	\$ 25.00	\$ 16.92	\$ 25.00	\$ 19.70	\$ 20.00	
3	Submit square foot cost to clean carpeting per specifications and general guidelines.						
	Carpet Cleaning (per square foot):	N/A	N/A	\$0.22 per sq ft	\$ 0.07	\$ 0.20	
4	Submit square foot cost to strip/wax hard floor surfaces per specifications and general guidelines.						
	Hard Surface Flooring (per square foot):	N/A	\$ 0.24	\$0.22 per sq ft	\$ 0.35	\$ 0.20	
5	Submit cost of emergency cleaning needs of body fluid, including cost of required sanitizing kit for each occurrence.						
	Emergency Cleaning of Body Fluids:	\$ 45.00	\$16.92 + \$15.75 for kit	\$25.00 per hour + \$25.00 kit	\$ 25.95	\$ 45.00	
	<b>RIVERSIDE CONCOURSES</b>						
1	Housekeeping Task						

	<b>Total Monthly Hours:</b>	No Bid	34	280	40	Flat Rate for Monthly Janitorial	
	<b>Labor Hourly Rate for tasking:</b>	No Bid	\$ 16.92	\$ 17.50	\$ 19.70	N/A (Rate is based on \$19.00 per hour)	
	<b>Total Monthly Cost:</b>	No Bid	\$ 575.28	\$ 4,900.00	\$ 788.00	\$750.00 Fixed Flat Rate	
2	Hourly labor costs for <i>emergency</i> non-scheduled services or for additional work with tasking of light bulb changing, sidewalk snow removal and salting near buildings. Extra labor for flood clean-up. City will honor labor laws for overtime and any material expenses. This is not a substitute for major flood/fire restoration work by licensed contractors.						
	<b>Straight time hourly rate:</b>	No Bid	\$ 16.92	\$ 25.00	\$ 19.70	\$ 20.00	
3	Submit square foot cost to clean carpeting per specifications and general guidelines.						
	<b>Carpet Cleaning (per square foot):</b>	No Bid	N/A	\$0.22 per sq ft	\$ 0.07	\$ 0.20	
4	Submit square foot cost to strip/wax hard floor surfaces per specifications and general guidelines.						
	<b>Hard Surface Flooring (per square foot):</b>	No Bid	\$ 0.24	\$0.22 per sq ft	\$ 0.35	\$ 0.20	
5	Submit cost of emergency cleaning needs of body fluid, including cost of required sanitizing kit for each occurrence.						
	<b>Emergency Cleaning of Body Fluids:</b>	No Bid	\$16.92 + \$15.75 for kit	\$25.00 per hour + \$25.00 kit	\$ 25.95	\$ 45.00	





**CITY OF TOLEDO BID SHEET**

**FOR: RESERVOIR AND CONDUIT IMPROVEMENTS**

**DEPT: DPU/WATER TREATMENT**

**DATE: 6/10/14**

<p style="text-align: center;"><b>A.A. Boos &amp; Sons</b></p>		\$ 5%	\$	\$	\$	\$	\$
		<b>Bid Bond</b>	Bid Bond				
		Cert. Ck.					
		Off. Ck.					
		Cash Ck.					
		Price per Unit to Include Delivery as noted	Price per Unit to Include Delivery as noted	Price per Unit to Include Delivery as noted	Price per Unit to Include Delivery as noted	Price per Unit to Include Delivery as noted	Price per Unit to Include Delivery as noted
		<b>1</b>	<b>2</b>	<b>3</b>	<b>4</b>	<b>5</b>	<b>6</b>
<b>Item Number</b>	<b>Detailed Description</b>						
1	Dive Inspections & Report		\$ 30,000.00				
2	Transfer Conduit Repair		\$ 20,000.00				
3	Conduit Repairs Near Gate #5		\$ 12,000.00				
4	Conduit Construction Joint Repair North of East Reservoir Weir		\$ 12,000.00				
5	Conduit Construction Joint Repair North of East Reservoir Gate		\$ 21,126.00				
6	Reservoir Top Slab Repairs		\$ 100,000.00				
7	Column Repair		\$ 10,000.00				
8	Access Hatch Repairs		\$ 296,000.00				
9	Elevated Tank Concrete Pier Repair		\$ 10,000.00				
10	Peripheral Drain Pumping Station Repair		\$ 100,000.00				
11	Contingency Allowance (per Section 01019)		\$ 40,000.00				
12	Grand Total		\$ 651,126.00				





# Project Home

Customer Support Information  
appia-support@infoctehf.com  
(352) 381-4888  
(888) 352-2439

2014 Sidewalk Rehab - Phase A (Bids Opened): This work involves removing and replacing sidewalks and pedestrian curb ramps throughout the City.  
[Reject Bids](#) • [Export](#) • [Project Security](#) • [Post Bid Data](#) • [Export Bid](#)  
[Tabs](#) • [Archive](#) • [Query](#)

**Overview** [Change](#)

**Description:** This work involves removing and replacing sidewalks and pedestrian curb ramps throughout the City.

**MBE % Goal:** 15.00%

**Work Type:**

**Location:** City Wide

**Date Advertised:** 05/23/2014

**Last Modification:** 06/10/2014

**Letting Date:** 06/10/2014

**Letting Location:** Purchasing Division

**Bids Due Time:** 10:00 AM

**Bids Open Time:** 10:00 AM

**EBS Filename:** 2014\_Sidewalk\_Rehab\_-\_Phase\_A.ebs **Addendum Count:** 0

**Contract Specialist:** Eric Tittle

**Bids**

[Enter](#) [Load](#) [Fetch](#)

Rank	Contractor	Submitted	Bid Total	% Deviation from Estimate	% Over Bid Items	Low Bid Complete?
Award 1	Quinn Concrete Construction Company, Inc.	12:00 AM	\$526,087.40	0.00%	Yes	Change X
Award 2	R. L. Williams Concrete, LLC	06/09/2014 05:31 PM	\$529,777.80	0.70%	Yes	Change X
<b>(2 Bids) Engineer's Estimate: \$0.00</b>						

**Items**

**Time Limits** [Add](#)

**Funding** [Add](#)

**Attachments** [Change](#)

**Links** [Add](#)

Copyright© 2004-2014 by Info Tech, Inc. All rights reserved. Appia® is a registered trademark of Info Tech Website and Online Services Terms of Use • Info Tech, Inc. Privacy Statement and Policy • DMCA Notice



# Project Home

**Customer Support Information**  
 appia-support@infotechfl.com  
 (352) 381-4888  
 (888) 352-2439

2014 Sidewalk Rehab - Phase B (Bids Opened): This work involves removing and replacing sidewalks and pedestrian curb ramps throughout the City.

[Reject Bids](#) • [Export](#) • [Project Security](#) • [Post Bid Data](#) • [Export Bid Tabs](#) • [Archive](#) • [Query](#)

**Overview** [Change](#)

**Description:** This work involves removing and replacing sidewalks and pedestrian curb ramps throughout the City.

**MBE % Goal:** 15.00%

**Work Type:**

**Location:** City Wide

**Date Advertised:** 05/23/2014

**Last Modification:** 06/10/2014

**Letting Date:** 06/10/2014

**Letting Location:** Purchasing Division

**Bids Due Time:** 12:00 PM

**Bids Open Time:** 12:00 PM

**EBS Filename:** 2014\_Sidewalk\_Rehab\_-\_Phase\_B.ebs **Addendum Count:** 0

**Contract Specialist:** Eric Tittle

**Bids**

[Enter](#) [Load](#) [Fetch](#)

Rank	Contractor	Submitted	Bid Total	% Deviation from Estimate	% Over Bid Items Low Bid Complete?	
Award 1	R. L. Williams Concrete, LLC	06/10/2014 10:33 AM	\$522,059.05	0.00%	Yes	Change X
Award 2	Quinn Concrete Construction Company, Inc.	12:00 AM	\$544,887.70	4.37%	Yes	Change X
(2 Bids)	Engineer's Estimate:	\$0.00				


**Items**

**Time Limits** [Add](#)

**Funding** [Add](#)

**Attachments** [Change](#)

**Links** [Add](#)



# Project Home

Customer Support Information  
 appia-support@infotechfl.com  
 (352) 381-4888  
 (888) 352-2439

2014 Sidewalk Rehab - Phase C (Bids Opened): This work involves removing and replacing sidewalks and pedestrian curb ramps throughout the City.

[Reject Bids](#) • [Export](#) • [Project Security](#) • [Post Bid Data](#) • [Export Bid Tabs](#) • [Archive](#) • [Query](#)

**Overview** [Change](#)

**Description:** This work involves removing and replacing sidewalks and pedestrian curb ramps throughout the City.

**MBE % Goal:** 15.00%

**Work Type:**

**Location:** City Wide

**Date Advertised:** 05/23/2014

**Last Modification:** 06/10/2014

**Letting Date:** 06/10/2014

**Letting Location:** Purchasing Division

**Bids Due Time:** 02:00 PM

**Bids Open Time:** 02:00 PM

**EBS Filename:** 2014\_Sidewalk\_Rehab\_-\_Phase\_C.ebs **Addendum Count:** 0

**Contract Specialist:** Eric Tittle

**Bids**

[Enter](#) [Load](#) [Fetch](#)

Rank	Contractor	Submitted Bid Total	% Deviation from Estimate	% Over Bid Items Low Bid Complete?	
Award 1 (1 Bid)	Quinn Concrete Construction Company, Inc. Engineer's Estimate:	12:00 AM \$740,452.15 \$0.00	0.00%	Yes	Change X

**Items**

**Time Limits** [Add](#)

**Funding** [Add](#)